STATE OF CALI FORNI A

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N CONTRA COSTA COUNTY AT VARI QUS
LOCATI ONS FROM W LLOW AVENUE
OVERCROSSI NG TO CAKLEY ROAD
OVERCRGOSSI NG

I NSTALL CHANGEABLE MESSAGE SI GN

10. 0%

AMOUNT OVER

Bl D245
PACE 1
09/ 22/ 05
CONTRACT CODE 'B '
40 CONTRACT | TEMS

FEDERAL AlD ACNH P004-(130)E

TOTAL NUMBER OF WORKI NG DAYS 140

611, 581. 00

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ROYAL ELECTRI C COVPANY

P O BOX 231430

SACRAMENTO CA 95823- 0407

ST FRANCI S ELECTRI C I NC

P O BOX 2057

SAN LEANDRO CA 94577

W BRADLEY ELECTRI C | NC

90 HI LL ROAD

NOVATO CA 94945

STEI NY AND COVPANY | NC

P O BOX 3008

VALLEJO CA 94590

TENNYSON ELECTRI C I NC

Bl D OPENING DATE 09/ 21/ 05
CONTRACT NUMBER 04- 150774
LOCATI ON 04- CC-4-0.7/31. 1
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -
PROPOSALS | SSUED 9 FUND TOTAL  HB4N 2,114, 000
NUVBER OF Bl DDERS 5 ENG NEERS EST 1, 412, 685. 60
PROGRAM ELEMENTS oHC
Bl D RANK BID TOTAL  BIDDER I D
1 2,024,266.60 3
2 2,227,599.00 1
3 2,612,278.00 5
4 3,265,620.00 2
5 2,391,398.00 4
(1 RREGULAR)

7275 NATI ONAL DRI VE
LI VERMORE CA 94450

FAX

FAX

FAX

FAX

FAX

916 428-0286
00357377
916 428-4136

510 614-5300
00335324
510 614-5311

415 898-1400
00390741
415 898-5333

707 552-6900
00161273
707 552-7705

925 606-1038
00717998
925 606- 7656

EST 43. 29



04- 150774 Bl D245

04-CC-4-0.7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 21/ 05 09/ 22/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL FENCE COVPANY | TEM5 13 THRU 16
SACRAMENTO CA
CORAL CONSTRUCTI ON I TEMS 7 THRU 12
W LSONVI LLE OR
LANE SAFETY COVPANY | TEM 4 ( PARTI AL)
BENI Cl A CA
SCHOTKA CONSTRUCTI ON I TEM 3

AVERI CAN CANYON CA



04- 150774 Bl D245

04-CC-4-0.7 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 21/ 05 09/ 22/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL NETWORK | NC PORTABLE CHANGEABLE MESSAGE SI GNS

P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068
GLOBAL ENVI RONMENTAL NETWORK | NC WATER POLLUTI ON CONTROL PROGRAM AND LEAD COVPLI ANCE PLAN
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
P O BOX 661

PLYMOUTH CA 95669

JAMES DAVI D LAVWRENCE MATERI AL SUPPLI ER
635 M LL ROAD
AUBURN CA 95603

LANE SAFETY CO | NC TRAFFI C CONTROL
340 WCHANNEL RD STE F
BENI CI A CA 94510

M BUMGARNER | NC ALTERNATI VE FLARED TERM NAL SYSTEM
1175 GREENVI LLE ROAD
LI VERMORE CA

M BUMGARNER | NC CAST IN DRI LLED HOLE CONCRETE PI LE, SI GNS STRUCTURES
1175 GREENVI LLE RD
LI VERMORE CA 94550

M BUMGARNER | NC OBJECT MARKERS, TERM NAL ANCHOR ASSEMBLY
1175 GREENVI LLE ROAD
LI VERMORE CA 94550



04- 150774
04-CC-4-0.7
09/ 21/ 05

Bl DDER | D

NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

09/ 22/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CAL SAFETY TRAFFI C CONTROL
FREMONT CA
CORAL CONSTRUCTI ON SI GN STRUCTURE
W LSONVI LLE OR
DI AZ CORPORATI ON TRENCHI NG
SAN JOSE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI AZ CORPORATI ON TRAFFI C CONTROL

SAN JOSE CA

MBI
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

RAI LI NG AND FOUNDATI ONS

CONSTRUCTI ON AREA SI GNS

PORTABLE CHANGEABLE MESSAGE SI GNS



04- 150774
04-CC-4-0.7
09/ 21/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

09/ 22/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 DI AZ CORPORATI ON
SAN JOSE CA

TRAFFI C CONTROL AND EXCAVATI ON ( PARTI AL)



04- 150774 Bl D245

04-CC-4-0.7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
09/ 21/ 05 09/ 22/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 850. 00 850. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 9, 000. 00 9, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 24, 000. 00 24, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 94, 000. 00 94, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 18, 000. 00 18, 000. 00
6 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 950. 00 1, 950. 00
7 (S) 034217 1524 MM CAST- I N-DRI LLED HOLE CONCRETE M 7 4,130. 00 28, 910. 00
PILE (1 CV5 FOUNDATI ON AT LOCATI ON 3)
8 (S) 034218 1524 MM CAST- I N-DRI LLED HOLE CONCRETE M 14 2, 950. 00 41, 300. 00
PILE (2 CV5 FOUNDATI ON AT LOCATI ON 11)
9 (F) 034219 FURNI SH SI GN STRUCTURE ( TRUSS) KG 7,308 9.50 69, 426. 00
(1 CM5 STRUCTURE AT LOCATI ON 3)
10 (F) 034220 FURNI SH SI GN STRUCTURE ( TRUSS) KG 15, 310 9.50 145, 445. 00
(2 CM5 STRUCTURES AT LOCATION 11)
11 (SF) 034221 I NSTALL SI GN STRUCTURE ( TRUSS) KG 7,308 1.20 8, 769. 60
(1 CM5 STRUCTURE AT LOCATI ON 3)
12 (SF) 034222 I NSTALL SI GN STRUCTURE ( TRUSS) KG 15, 310 1.20 18, 372. 00
(2 CM5 STRUCTURES AT LOCATION 11)
13 820151 OBJECT MARKER (TYPE L-1) EA 2 60. 00 120. 00
14 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 64 160. 00 10, 240. 00
15 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 767.00 1,534.00
16 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 3, 010. 00 6, 020. 00
17 034223 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 1) LS LUWP SUM 53, 000. 00 53, 000. 00
18 034224 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 2) LS LUMP SUM 114, 000. 00 114, 000. 00
19 034225 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 3) LS LUWP SUM 84, 000. 00 84, 000. 00
20 034226 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 4) LS LUMP SUM 60, 000. 00 60, 000. 00
21 034227 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 5) LS LUWP SUM 24, 000. 00 24, 000. 00
22 034228 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 6) LS LUMP SUM 15, 000. 00 15, 000. 00
23 034229 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 7) LS LUWP SUM 63, 000. 00 63, 000. 00
24 034230 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 8) LS LUMP SUM 67, 000. 00 67, 000. 00
25 034231 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 9) LS LUWP SUM 48, 000. 00 48, 000. 00
26 034232 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 10) LS LUMP SUM 78, 000. 00 78, 000. 00
27 034233 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 11) LS LUWP SUM 85, 000. 00 85, 000. 00
28 034234 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 12) LS LUMP SUM 54, 000. 00 54,000. 00
29 034235 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 13) LS LUWVP SUM 58, 000. 00 58, 000. 00
30 034236 DI AL- UP MOCDEM EA 3 835. 00 2,505. 00

31 034237 CAMERA UNI'T EA 9 6, 000. 00 54, 000. 00



04- 150774 Bl D245

04- CC-4-0. 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 21/ 05 09/ 22/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

32 034238 PAN/ TILT UNI T EA 9 5, 000. 00 45, 000. 00

33 034239 CAVERA CONTROL UNIT EA 9 5, 000. 00 45, 000. 00

34 034240 VI DEO ENCODER UNI T EA 9 26, 000. 00 234, 000. 00

35 034241 | NTEGRATED SERVI CE DI Gl TAL NETWORK EA 9 725. 00 6, 525. 00
TERM NAL ADAPTER

36 034242 EXTI NGUI SHABLE MESSAGE S| GN RADI O EA 9 3, 930. 00 35, 370. 00
CONTROLLER ASSEMBLY

37 034243 EXTI NGUI SHABLE MESSAGE S| GN PANEL EA 18 10, 000. 00 180, 000. 00
(LED)

38 860520 H GHWAY ADVI SORY RADI O SYSTEM EA 2 17, 000. 00 34, 000. 00

39 034244 GENERAL PACKET RADI O SYSTEM W RELESS EA 7 1, 990. 00 13, 930. 00
MODEM ASSENBLY

40 999990 MOBI LI ZATI ON LS LUMP SUM 93, 000. 00 93, 000. 00

TOTAL 2,024, 266. 60
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04- 150774
04-CC-4-0.7
09/ 21/ 05

55.
148.

1, 100.
2, 860.
80, 970.
129, 450.
98, 360.
82, 700.
23, 760.
23, 030.
76, 040.
75, 250.
62, 875.
87, 880.
84, 575.
74, 235.
71, 585.
725.

6, 053.
5,762.
4, 368.
29, 150.
660.
4,085.
10, 135.
22,535.
1, 825.

00
00
00
00
00
00

137790.
7308.
15310.
110.
9472.
2200.
5720.
80970.
129450.
98360.
82700.
23760.
23030.
76040.
75250.
62875.
87880.
84575.
74235.
71585.
2175.
54477.
51858.
39312.
262350.
5940.
36765.
182430.
45070.
12775.

SUMMARY

2, 000.
26, 000.
100, 000.
30, 000.
3, 000.
3, 500.
2, 500.
8.

8.

1.

1.

40.

124.
750.

2, 200.
80, 000.
123, 000.
132, 000.
100, 000.
60, 000.
50, 000.
90, 000.
100, 000.
100, 000.
60, 000.
135, 000.
130, 000.
120, 000.
600.

6, 000.
6, 000.
4, 000.
25, 000.
500.

3, 500.
9, 000.
30, 000.
2, 000.

OF

REMA/

26000. 00
100000. 00
30000. 00
3000. 00
24500. 00
35000. 00
58464. 00
122480. 00
7308. 00
15310. 00
80. 00
7936. 00
1500. 00
4400. 00
80000. 00
123000. 00
132000. 00
100000. 00
60000. 00
50000. 00
90000. 00
100000. 00
100000. 00
60000. 00
135000. 00
130000. 00
120000. 00
1800. 00
54000. 00
54000. 00
36000. 00
225000. 00
4500. 00
31500. 00
162000. 00
60000. 00
14000. 00

NI NG

2, 000.
25, 000.
250, 000.
25, 000.
11, 000.
10, 500.
3, 250.
9.

9.

1.

1.

50.

135.

1, 000.
2, 600.
115, 000.
180, 000.
155, 000.
130, 000.
115, 000.
92, 000.
146, 000.
169, 000.
135, 000.
160, 000.
187, 000.
140, 000.
147, 000.
7, 000.
7, 000.
6, 000.
5, 000.
23, 500.
1, 500.
6, 500.
9, 500.
25, 000.
3, 000.

25000.
250000.
25000.
11000.
73500.
45500.
65772.
137790.
7308.
15310.
100.
8640.
2000.
5200.
115000.
180000.
155000.
130000.
115000.
92000.
146000.
169000.
135000.
160000.
187000.
140000.
147000.
21000.
63000.
54000.
45000.
211500.
13500.
58500.
171000.
50000.
21000.

Bl D245
PAGE 8
09/ 22/ 05
FI FTH
Bl D AMOUNT
7,500. 00 7500
13, 500. 00 13500.
26, 000. 00 26000.
175, 000. 00 175000.
26, 000. 00 26000.
4,500. 00 4500.
1, 500. 00 10500.
1, 500. 00 21000.
9. 00 65772.
9. 00 137790.
2.00 14616.
2.00 30620.
400. 00 800.
200. 00 12800.
1, 750. 00 3500.
2, 000. 00 4000.
3, 500. 00 3500.
85, 000. 00 85000.
95, 000. 00 95000.
102, 000. 00 102000.
4,450. 00 4450.
97, 000. 00 97000.
84, 000. 00 84000.
84, 000. 00 84000.
97, 000. 00 97000.
145, 000. 00 145000.
92, 000. 00 92000.
92, 000. 00 92000.
101, 500. 00 101500.
1, 500. 00 4500.
7, 000. 00 63000.
5, 000. 00 45000.
5, 000. 00 45000.
15, 000. 00 135000.
1, 000. 00 9000.
3, 000. 00 27000.
7, 000. 00 126000.
20, 000. 00 40000.
2, 000. 00 14000.



04- 150774

04- CC-4-0. 7 SUMMARY OF REMAINING BIDDERS
09/ 21/ 05

------------------------------- e EE e PP e e EPERERPERE
SECOND | THI RD | FOURTH |

Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT |
_______________________________ |_______________________________|_______________________________
73, 000. 00 73000. 00] 250, 000. 00 250000. 00| 10, 000. 00 10000. 00|

2,227, 599. 00 2,612, 278. 00 3, 265, 620. 00

Bl D245
PACE 9
09/ 22/ 05

2,391, 398. 00



